

Public Works

(195²) Department.

MS. SERIES.

G.O. NO. 5342.

Go est. p. 196F

Dated 30th December 1952.

closed
R
hix

0/6/54

[Despatch Abstract.]

Ports - Mangalore - Construction of a new Wooden mud punt for grab dredger
Estimate for Rs.10,700/- Sanctioned.

From:

A. Indic Esq.,
State Port Officer,
P.B.No.13,
Madras 1.

To:

The Secretary to Government,
Public Works Department,
Madras.

No. 780 N/52-2 dated 9th September 1952

764A2

Sir,

Mangalore Port - Landing and Shipping Fund - Construction
of a new wooden mud punt for grab dredger - Estimate for
Rs.10,700/- - Sanction requested.

I forward herewith for the sanction of Government an estimate amounting to Rs.10,700/- (Rupees ten thousand and seven hundred only) for "construction of a new wooden mud punt for grab dredger at the port of Mangalore" duly scrutinised by the Inspecting Dredging Engineer and countersigned by me. The report accompanying the estimate explains the necessity for the construction of the new mud punt.

2. There is a provision of Rs.10,000/- for the above work in the sanctioned budget estimate of the above fund for the year 1952-53. The extra amount of Rs.700/- required for the work will be met by reappropriation from the provision of Rs.2,000/- for "Repairs to grab dredger" under P.W. Charges in that budget.

The

12 SEP 1952
PUBLIC WORKS DEPARTMENT
MADRAS

13/9/52

3. The approval of the local Port Conservancy Board, Mangalore has been obtained by circulation and a copy thereof is enclosed.

Sincerely faithfully,

State Port Officer.

Encl: 1. One estimate.

2. Report to accompany

3. Copy of resolution.

AT/11.


3
Resolution No. XIV of the Port Conservancy Board, Mangalore dated
12th August 1952.

Read Estimate for Rs. 10,700/- for construction of a new Wooden
Mud Punt for Grab Dredger - received with State Port Officer's Memo
No. 780 A/52-1 dated 25-7-1952.

"A p p r o v e d ."

(Copy)

Port Office, Mangalore.)
Dated 29th August 1952.)



Port Officer.

For S.O.

5 PWD

VU note no 76442-7/52-1.924.9.52

S/9. Sub.

Port - Mangalore - Construction of a new wooden mud punt for grab dredger - Estimate for Rs 10,700/- sanction of.

An estimate for

Rs 10,700/- for the above work submitted by the S.P.O. is forwarded to the CE PWD (Gt). He is requested to check the rates provided therein and offer his remarks at an early date.

20

The CE PWD (Gt) with the estimate in myd. (Pp 5-8 etc) for the work along with apply.

11/12

11/12

22/9/52

11/11/52

650A

30

24.01.52

11/11/52

77W(F)

Mem no 76442 F/52-2 8 5-11-52

Sub: Park - Mangalore. Construction of
a new wooden mud punt for
grab dredge - Estimated for
Rs. 10,700/- Sanction of

Ry. Govt of India No. 764427/52-1
24.9.52

The (UE) is requested
to expedite his remarks.

Key
4.11.52

11/11/52

24.01.52

PUBLIC WORKS DEPARTMENT.

From

Sri T.S. Venkatarama Ayyar,

To

B.E., I.S.E.,
Chief Engineer, PWD (Buildings)
Chempauk, Madras. 5.


The Secretary to Government,
Public Works Deptt.

Letter No. 7655 Wks/52-3 dated 17-11-52.

Sir,

99580

Sub: Ports - Mangalore - Construction of a wooden punt
for grab dredger - Estimate for Rs. 10,000 - remarks -
Govt. memo No. 76442 F/52-2 d/5-11-52.



The remarks of the General Superintendent, Public

Works Workshops, Madras have been called for in the matter

and his reply is awaited. He is being reminded to expedite

his report. As soon as it is received, a reply will be sent
to Government.

ska/18-11-52

A-R-T PW(FI)
25-12-52

11/11/52
22-11-52

19/11/52

for Chief Engineer, P.W.D. (Bldgs.).

PUBLIC WORKS DEPARTMENT.

From

Sri T.S. Venkatarama Ayyar,

To

B.E., I.S.E.,
Chief Engineer, PWD (Buildings)
Chempauk, Madras.5.

The Secretary to Government,
Public Works Deptt.

Letter No. 7655 Wks/52-3 dated 17-11-52.

Sir,

99580

Sub: Ports - Mangalore - Construction of a wooden punt
for grab dredger - Estimate for Rs.10,000/- - remarks -
Govt. memo No.76442 F/52-2 d/5-11-52.

The remarks of the General Superintendent, Public

Works Workshops, Madras have been called for in the matter

and his reply is awaited. He is being reminded to expedite

his report. As soon as it is received, a reply will be sent
to Government.

ska/18-11-52


A-R-T 25-12-52

PW(FI)

for Chief Engineer, P.W.D. (Bldgs.).

11/11/52
22/11/52

19/11/52



108871

PUBLIC WORKS DEPARTMENT.

From Sri T.S. Venkatarama Ayyar, B.E., The Secretary to Government,
M.I.E. (Ind.), I.S.E., Public Works Department,
Chief Engineer, P.W.D. (General Buildings), Port St. George,
& Buildings), Chepauk, Madras. Madras.

22 DEC 1952

dated 16th December 1952.

LETTER No. 7655 Wks/52-4

Sir, Sub: Posts - Mangalore - Construction of a new Wooden Mud punt
for grab dredger - Estimate for Rs.10,700/- remarks.

Ref: Government P.W.D.U.O. Note No. 76442 F/52-1 dated 24th
September 1952.

I forward herewith, the remarks of the General Superintendent,

Public Works Workshops, on the estimate. I agree with him.

R. Lakshmi 17/11/52
for Chief Engineer, P.W.D. (General and
Buildings). 17/12

Encl: Copy of letter No.W.866 CE. dated 28-11-1952 of General Superintendent
and estimate in 2 sheets.

NS/17-12.

Copy of letter No.W.866 CE. dated 28-11-1952. from the General Superintendent, Public Works Workshops, to the Chief Engineer.

Sub: Ports - Mangalore - Construction of a new wooden mud punt for Grab dredger.

Ref: Your Memo.No.7655 Wks/52 dated 17-11-1952.

I have to state that the rates are reasonable except for oil painting for which no data is available in this office. The amount involved in this item is however very small being only Rs.96-0-0 and hence the estimate may be passed.

2. I am enclosing herewith the estimate.


(True Copy)

NS/17-12.

E. Chandra
SENIOR SUPERINTENDENT.

ks
17-12

ESTIMATE FORM—Detail Measurements, etc.

Details of work (1)	Number (2)	MEASUREMENTS IN FEET			Area or contents (6)	Total quantity of each description of work (7)
		Length (3)	Breadth (4)	Depth (5)		
Report to accompany the estimate for the construction of a new Wooden Mud Punt for the Grab Dredger at the Port of Mangalore. ----- There were 3 Mud Punts attached to the Grab Dredger at this Port for emptying dredged silt. Out of these, one constructed in 1941 and another in 1943 having become unserviceable were approved in G.O.No.Ms. 1417, P.W.D. dated 20-4-1949 to be disposed of in Public auction or broken up for use as Firewood for the dredger. Accordingly one of the unserviceable Punt was sold in Public auction on 14-5-1949 and the other broken up in April 1952 to be used as Firewood. At present there are only 2 wooden Mud Punts, one constructed in 1945-46 with reference to G.O.No.Ms.1606, P.W.D., dated 12-6-45 and the other in 1949-50 Vide G.O.No.4589, P.W. dated 27-11-1948. The Mud Punt constructed in 1949-50 is used as oil barge for the Suction Dredger "Gurpur" and the Grab Dredger is left with only one Punt. The necessity for new punts in place of the unserviceable ones was not felt in 1949-50 as the Dredger was under layup then due to renewal of the Boiler. The Dredgers are now under commission, it is therefore proposed to construct one New Wooden Mud Punt this year in place of one of the 2 Punts disposed of. The estimate provides for the same. 2. There is a provision of Rs.10,000/- for this construction work in the current year's Budget estimate of the Mangalore Landing and Shipping Fund and the extra cost of Rs.700/- is proposed to be met by reappropriation. Mangalore, 29-3-1952.  Port Officer. 21-6-52						

ESTIMATE FORM—Abstract.

Quantity (1)	Description of work (2)	Rate (3)	Per (4)	Amount (5)	Total (6)
Estimate for the construction of a new Wooden Mud Punt for Grab dredger at the Port of Mangalore.					
1. 406.46 Cft.	Vide item 1(a) to (i) in the detail- ed sheet. ...	16-0-0	OCft.	6503-6-0	
2. 60 Nos.	" 2 in the ~~same~~ do.	11-0-0	Each	630-0-0	
3. 1600 Rft.	" 3 do.	6-0-0	100 Rft.	96-0-0	
4. 750 Sft.	" 4 do.	2-8-0	Sft.	1875-0-0	
5. 1200 Sft.	" 5 do.	8-0-0	100 sft.	96-0-0	
6. L.S.	" 6 do.	-	-	200-0-0	
7. L.S.	" 7 do.	-	-	300-0-0	
Total				9569-6-0	
				9730-6-0	
				970-0-0	
				10700-6-0	
				or Rs. 10,700/-	
8. L.S.	" 8 do.				

(Rupees Ten thousand and seven hundred only).

Scrutinised

Abraham

Inspecting Dredging Engineer

Countersigned

State Port Officer.

Grand Total of estimate ...

10,700/-.

STATION

Mangalore.

Dated

29th August 1952.

Port Officer.

Conservator


29.8.52

ESTIMATE FORM—Detail Measurements, etc.

Details of work (1)	Number (2)	MEASUREMENTS IN FEET			Area or contents (6)	Total quantity of each description of work (7)
		Length (3)	Breadth (4)	Depth (5)		
Estimate for the construction of a new wooden Mud Punt for Grab Dredger at the port of Mangalore.						

1. Bayu, Honne or Maruwa wood wrought and put up including iron nails 10" to 12" long and all the fitting and labour complete.						
(a) Bow and stern posts verticals	2	4'3"	x 0'8"	x 0'12"	5.67	Cft.
(b) Rib posts port and starboard	2x31	4'4"	x 0'5"	x 0'4"	37.81	Cft.
(c) Horizontal traverse beams bottom central. ...	17	14-0	x 0-5	x 0-4	33.06	Cft.
(d) Horizontal frame beams fore and aft. ...	2x2x7	$\frac{14-0}{2}$	x 0-5	x 0-4	27.22	Cft.
(e) Hold margin beams port and starbd.	2	21-0	x 0-5	x 0-4	5.83	Cft.
(f) Margin hoists inside port and do.	2	40-0	x 0-3	x 0-3	13.33	Cft.
(g) Deck beams fore and aft	2x8	$\frac{14-0}{2}$	x 0-5	x 0-4	15.55	Cft.
(h) Outside fenders...	2	42-0	x 0-6	x 0-3	10.50	Cft.
(i) Planking port & starbd. side	2	42-0	x 0-2	x 3-6	49.00	Cft.
(j) Bottom inside and outside centre	2	20-0	x 14-0	x 0-2	93.33	Cft.
(k) " fore and aft	2	9-0	x 14-0	x 0-2	21.00	Cft.
(l) Top fore aft	2	$\frac{9-0}{2}$	x 14-0	x 0-2	21.00	Cft.
(m) All round hold ...	1	62-0	x 0-2	x 3-0	31.00	Cft.
(n) Margin of hold ...	2	20-0	x 1-9	x 0-2	11.67	Cft.
(o) Bollards ...	8	5-4	x 0-6	x 0-6	10.67	Cft.
(p) Extra at hatching etc.					6.00	Cft.
(q) Strengthening pieces for x and aft margin of hold ...	10	1-6	x 0-4	x 0-3	1.25	Cft.
(r) Extra depth of margin of hold	2	21-0	x 0-2	x 0-5	2.91	Cft.
(s) Towards the height of wooden punt	2	42-0	x 0-2	x 0-8	9.33	Cft.
(t) Strengthening pieces fore and aft	4	1-6	x 0-5	x 0-4	0.83	Cft.
					-----	Cft.-----
					406.46	Cft. 406.46

2. Supplying and fitting coorvas rib brackets of honne wood 1½" x 1½" arms 4"x5" section in one piece	60				60	60 Nos.
3. Caulking all joints throughout with cotton hemp including cocoanut oil etc. complete. ...	1600	rft.			1600	1600 Rft.
4. Supplying and fixing copper sheathing 20 B.W.G. backed with stockholm tarred felt 1" copper nails at one inch pitch sheet to be over lapped by one inch.	750	Sft.			750	750 Sft.
5. Painting with 2 coats or honne oil	1200	Sft.			1200	1200 Sft.
6. Temporary shed for construction of the punt. ...	L.S.					L.S.
7. Launching ...	L.S.					L.S.
8. Contingencies and unforeseen charges.	L.S.					L.S.



District— South Kanara.

Port— Mangalore.

Head of Charge— Mangalore Landing
and Shipping Fund ~~under~~
Act III of 1888.

Name of Work— Construction of a mud
~~wooden~~ Mud Punt *for the gal*
Dredger at the Port of Mangalore

Amount of Estimates— Rs.10,700/-.

To be carried out by— Port Department.

Budget provision— Rs.10,000/-.
Rs.700/- by reappropriation from
the balance of Rs.1815/- available
under the item "Repairs to Grab
Dredger Rs.2000/- in the Budget
Estimate of Mangalore Landing
and Shipping Fund for 1952-53.

Subj: Port Mangalore - Construction of a new wooden mud punt for grab dredger. Estimate for Rs 10,700/- sanctioned.

Ref: From Mr S.P.O No 780 Mys2.2 is 9.9.52

G.O. No 5342 of 30-12-52

The Govt hereby sanctions the estimate amounting to Rs 10,700/- (Rupees Ten thousand, seven hundred only) for the construction of a new wooden mud punt for grab dredger at the Port of Mangalore.

2. The expenditure is debit to the Mangalore L & S Fund.

To the S.P.O (Mangalore) 24/12/52
 " 200725/A
 29.12.52

21/

121095

POST COPY OF TELEPHONIC MESSAGE

From the State Port Officer, Madras.

To the Secretary to Government, P.W.D., Madras.

No. 780-A/52-5 dated 29-12-1952

Mangalore Port - Landing and Shipping and - Construc-
tion of a new wooden mud punt for grab dredger - Esti-
mate for Rs. 10,700/- - Sanction requested - This
office letter to Government No. 780-A/52-2 dated 9-9-52
and Government Endt. No. 98613 F/52-1 dated 24-11-52.

--

Request orders.

[Signature]
State Port Officer

AJ/24.

23

From
A. MUDIE, Esq.,
State Port Office,
P.B.No.13,
Madras 1.

21803
ADJ. ASST. SECRETARY TO GOVERNMENT
7-MAR-1953
SECRETARY TO GOVERNMENT
PUBLIC WORKS DEPARTMENT
MADRAS

The Secretary to Government,
Public Works Department,
Madras.

No. 780 A/52-9 dated 4-3- 1953.

Sir,

Mangalore port - construction of a new wooden mud punt
for grab dredger - Estimate for Rs.10,700/-.
G.O. Ms. No.5542 P.W. Dated 30-12-52. — p19647 H

I have to state that tenders for the construction of a new wooden mud punt for grab dredger at the Port of Mangalore, which has been sanctioned in the G.O. cited were called for by wide publicity through the dailies. In response four tenders have been received. A comparative statement of the sanctioned estimate and the tenders received is enclosed for reference and return. It can be seen from the comparative statement that the lowest tender is that of Sri B. Subbaraya Maistry Contractor, Mangalore and I therefore recommend that Government may be pleased to accept it.

Yours faithfully,

State Port Officer.

13

COMPARATIVE STATEMENT OF THE SANCTIONED ESTIMATE AND THE ESTIMATED RATES.

Item.	Description of work.	unit	Total quantity	Estimated rate.	Amount	Sri. Laxman Maistry rate	Sri. Subba- maistry. rate amt.	Majee K. IMBich Ahmed. rate amt.	Sr's. J. Mendoca.			
1.	Item 1(a) to (M) of the detailed estimate.	crt.	406-46	16- 0-0	6,503-6-0	- 5,374-5-0	12-8	5,080-12-0	-5,845-4-0	12-0-0	4877-8-0	
2.	,, 2.	No.	60	11 -0-0	660-0-0	12/-	720-0-0	11-0	660- 0-0	3/-180-0-0	9-0-0	540-0-0
3.	,, 3	rft.	1600	6 ⁰⁰ / ₁₀₀ per rft.	96-0-0	-	500-0-0	10-0	160-0-0	27 ¹ / ₂ /440-0-0	20-0-0	320-0-0
4.	,, 4.	Sft.	750	2-8-0 per sft.	1,875-0-0	- 3,150-0-0	3-3	3625-0-0	-4 ¹ / ₂ /3375-0-0	5-0-0	3750-0-0	
5.	,, 5.	Sft.	1200	8-0-0 per 100 sft.	96-0-0	- 100-0-0	10-0	120-0-0	12 ¹ / ₂ /150-0-0	5-0-0	60-0-0	
6.	,, 6.	L.S.	L.S.	-	200-0-0	- 300-0-0	10-0	200-0-0	- 100-0-0	-	150-0-0	
7.	,, 7.	L.S.	L.S.	-	300-0-0	- 100-0-0	10-0	150-0-0	- 100-0-0	-	150-0-0	
	Total				9,730-6-0	10,244-5-0		8,995-12-0	10,190-4-0		9,947-8-0	
					9730-60							

State Port Officer.

PW(F)

Item 21803/53 - F d 21.3.53 ²⁷

Sub. Porto - Mangalore - Construction of a new wooden mud punt for grab dredgers -
Tender of Sri B. Subbaraya Raishy. accepted

Ref - (1) G.O. No 5342 PW d 30.12.52

(2) From S.P.O. 780 A/52-9 d 4.3.53

The tender of Sri B. Subbaraya Raishy, for the work of construction of a new wooden mud punt for grab dredgers at the port of Mangalore, as embodied by the S.P.O. in the comparative statement sent with ^{to S.P.O.} his letter ~~sent~~ cited is accepted.

2) The comparative statement of tenders is herewith returned. The S.P.O. is instructed to furnish in future the above statement in duplicate for retaining one copy for reference in this dept.

20
To S.P.O. ^{25.3.53}
(with end copy of P.O. in original)
^{19.3.53}

²
21803 ^{NR.}
21.3.53

Sub: Port - Mangalore - Construction
of a new wooden mud punt - Estimate
for Rs 10,700/- Sanction of.

Rep from the S.P.O No 780 A/52-2
dated 9.9.52

The S.P.O has submitted
for the sanction of the Govt. an estimate
for Rs 10,700/- for "Construction of a
new wooden mud punt for grab dredger"
at the port of Mangalore. The necessity
for the work has been explained in the
report accompanying the estimate at
p 5 C.F. The P.C. Board, Mangalore
supports the proposal vide p 3 C.F. There
is a provision of Rs 10,000/- provided for the
above work in the Budget estimates of the
Mangalore Land & S Fund for 1952-53.
The extra amount is proposed to be met
by re-appropriation - vide para 2, p 1 C.F.

For orders whether the
estimate may be sanctioned or not
sent to CE (Gt) no for check. If so, the draft
U.O. note here is for approval.

19.9.52
Ge
19.9.52

22.9.52

23.9.52

p 5 C.F.
p 11-13 C.F.

Issued as U.O. note no 76442 F/52-1 A 24.9.52
From the CE (Gt) no 7655 WK/52-4 A 16.12.52

The CE agrees with the recommendation
of the General Superdt. P.W. Works who has reported
that the estimate may be passed - vide p 11 & 13 C.F.
The estimate may now be sanctioned. Draft sent.

19.9.52

19.9.52

Sub: Ports - Mangalore - Construction of
new wooden mud punt for grab dredger
Tenders.

CF

[Ref: From the S. P. O. No. 780 A/52.9d/4.3.53]

✓ p19CF ⑤

In G.O. Ms. No. 5342 P.W. & 30-12-52
sanction was accorded to an estimate
for Rs 10,700/- for the construction of a new
wooden mud punt for the grab dredger
at the port of Mangalore. The S. P. O. has
now reported that in response to the
invitation for tenders for the work, four tenders
were received. A comparative statement
of tenders received is at p3CF. The S. P. O.
has recommended that the lowest tender
of Sri B. Subbaraya Maishy (Rs 8,995-12-0
as against the sanctioned estimate amount
of Rs 9,430-6-0 let out for tender) may
be accepted.

2. The S. P. O.'s recommendation
may be accepted. Subject to approval,
a draft ^{memo} order is submitted.

19/3/53

20/3/53

[Signature]

Appd. The statement
need not be returned to
the S. P. O., as he can have
a copy prepared in his office

21.3.53

≡ p3CF

⊗ p3CF